

**ADDENDUM NO. 2**  
TO THE CONTRACT DOCUMENTS FOR  
**REPLACEMENT OF OLD POLAND ROAD BRIDGE OVER CINCINNATI CREEK,**  
**TOWN OF TRENTON, ONEIDA COUNTY, NEW YORK**  
**BIN 2205960**  
**PIN 2754.67 LD040485**  
COUNTY BID REFERENCE NO.: 2396

**TO ALL HOLDER OF CONTRACT DOCUMENTS:**

Your attention is directed to the following interpretations of changes in and additions to the Contract Documents for the Replacement of Old Poland Road Bridge over Cincinnati Creek. This Addendum is part of the Contract Documents in accordance with the provisions in the project specifications.

1. The PROJECT LETTING DATE has been **REVISED** to **May 27, 2026 at 10:30 AM.**

This revision affects the Contract Specification Book on page 3.

2. The PROJECT COMPLETION SCHEDULE has been **REVISED** to the following:
  - a. Substantial Completion within **210 calendar days** from the Notice to Proceed or **October 29, 2027**, whichever comes first. Any punch list work shall be completed and final quantities shall be ready for final payment by **November 24, 2027.**

This revision affects the Contract Proposal Book on Page 7 and the Contract Specification Book on Pages 3, 219, and 220.

3. The PROJECT SPECIFICATIONS have been **REVISED** to NYSDOT Standard Specifications dated **April 1, 2026.**

This revision affects the Contract Plans on Sheet 1,7, and 35 and the Contract Specification Book on Pages 1, 219, 232, and 233.

---

END OF ADDENDUM  
**C&S ENGINEERS, INC.**